

Commercial Proposal

East Africa Cup Tournament Website

Prepared For:	East Africa Cup Organizing Committee
Prepared By:	Austin Kuka (Tekbots Solutions)
Date:	June 30, 2026
Valid Until:	July 30, 2026

TEKBOTS SOLUTIONS

ANALYZE | DESIGN | BUILD

1. Executive Summary

Tekbots Solutions is pleased to present this proposal for the design and development of the East Africa Cup Tournament Website. The solution will give the tournament a professional digital home while providing the organizing team with practical tools for team registration, applicant intake, sponsor visibility, fixtures, results, tables, match details, and award records.

The recommended first build is a production-ready MVP that supports the 1st Edition of East Africa Cup and creates a reusable foundation for future editions, additional disciplines, new sponsor packages, and expanded match-day operations.

2. Project Timeline

We estimate a total delivery time of 8-10 weeks from the date of contract signing, content readiness, and initial payment.

Phase	Activity	Duration
Phase 1	Discovery, sitemap, data model, content checklist, and tournament workflow confirmation.	Week 1
Phase 2	UI/UX design system, homepage concept, public page layouts, and responsive component library.	Week 2-3
Phase 3	Team registration, guidelines, registered teams, work/vendor/branding applications, and poster gallery.	Week 4-5
Phase 4	Fixtures, results, tables, match detail pages, player of the tournament records, and admin controls.	Week 6-7
Phase 5	Admin CMS setup, content loading, QA, performance pass, security review, and UAT fixes.	Week 8-9
Phase 6	Training, deployment, handover, launch support, and go-live.	Week 10

3. Financial Investment

A. Development Costs (One-Off)

Item	Description	Amount (KES)
Product Discovery & Architecture	Sitemap, feature specification, data model, user roles, and implementation plan.	18,000
UI/UX Design System	Modern tournament identity, responsive layouts, component styling, and visual polish.	32,000
Public Website Build	Home, About Us, Partners, Contacts, Sponsors, and East Africa Cup 1st Edition landing experience.	35,000
Registration & Application Workflows	Team registration, guidelines, registered teams, work applications, vendor applications, branding inquiries, and poster gallery.	45,000
Tournament Management Suite	Fixtures, results, tables, match details, and player of the tournament records across Under 7, 9, 11, 13, 15, and 17 disciplines.	58,000
Admin Portal & CMS	Secure admin dashboard for content, forms, approvals, tournament data, sponsor/partner records, and exports.	32,000
Quality Assurance, Deployment & Training	Testing, launch configuration, performance checks, admin training, and handover notes.	20,000
Domain Setup	Domain registration/setup support for the first year where required.	3,500
TOTAL DEVELOPMENT COST	Recommended MVP build.	243,500

B. Annual Recurring Costs

Service	Description	Amount (KES)
Annual Maintenance Contract (AMC)	Support, minor system changes, upgrades, bug fixes, monitoring, and post-launch advisory. Can be paid monthly at 5,000.	60,000
Domain Renewal	Yearly renewal fee. Exact amount depends on selected domain extension.	3,500
SMS Sender ID (Optional)	Safaricom sender ID. Bundle with Safaricom + Airtel may be available at a higher rate.	8,700 (14,100)
TOTAL ANNUAL	Fixed annual estimate excluding optional bulk campaign costs.	72,200 (77,600)

C. Monthly & Usage Costs

Service	Est. Cost Basis	Est. Cost
Cloud Database & Storage	Supabase Pro or equivalent backend hosting and data storage.	~2,700 KES / Month
Frontend Hosting	Vercel/Netlify Pro or equivalent production hosting tier.	~2,700 KES / Month
Custom Email Hosting	Professional domain email for organizer communication.	~700 KES / Month
Media Storage/CDN Buffer	Poster, team logo, sponsor image, and uploaded document storage allowance.	~1,000 KES / Month
SMS Usage	Pay-as-you-go event notifications where enabled.	~0.8 KES / SMS
TOTAL FIXED MONTHLY	Estimated base running cost before SMS usage.	~7,100 KES + SMS

D. Optional Enhancements

Enhancement	Description	Amount (KES)
M-Pesa Online Payments	STK Push/paybill confirmation for registration fees or vendor fees.	25,000
WhatsApp/SMS Automation	Automated registration status, fixture reminders, and result alerts.	18,000
Live Match Center	Near-real-time public match updates during active fixtures.	22,000
Player Profiles & Advanced Stats	Player profile pages, goals, cards, appearances, and discipline-level leaderboards.	30,000
Sponsor Analytics	Sponsor placement reporting, click tracking, and branded campaign dashboards.	15,000

4. Terms & Conditions

Term	Detail
Payment Schedule	40% mobilization fee on signing, 30% after beta delivery, 20% after UAT approval, and 10% before go-live.
Content Readiness	Client provides logo, brand colors where available, tournament dates, venues, registration rules, sponsor/partner details, posters, and final copy.
Technical Prerequisites	Client provides domain preference, hosting billing approval, administrator contacts, email account requirements, and any payment/SMS provider accounts needed.
Scope Management	Material changes after approval will be estimated separately before implementation.
Confidentiality & Ownership	Upon full payment, East Africa Cup will own the custom website code and tournament data. Tekbots Solutions retains the right to reuse generic libraries, technical patterns, and non-confidential code structures.